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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
MAY 29, 2018
DIVISION 00010

C204058

44475.3.6, 44475FHWA.3.1
STATE FUNDED, STBGDA-1001(79)
MECKLENBURG

P-5705BA, P-5705BB

PROPOSAL LENGTH 0.742 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING, STRUCTURES, AND ARCHITECTURE.

LOCATION CHARLOTTE GATEWAY STATION.

EST CONST PROGRESS.... FY-2019..42% OF BID
FY-2020..32% OF BID
FY-2021..21% OF BID
FY-2022..05% OF BID

RPN 001 5 BIDDER(S) DBE GOAL 2.00 %

ESTIMATE 45,250,350.73
DATE AVAILABLE JUL 09 2018
INTER COMPLETION OCT 29 2021 COMPLETE ALL WORK EXCEPT PLANTING, REFORESTATION, AND
PERMANENT VEGETATION ESTABLISHMENT

SEP 24 2021 COMPLETE ALL WORK REQUIRED OF SUB-BALLAST LAYER AND FINISHED
ROADBED FROM -S1- STA. 18+00 TO -S1- STA. 35+77
SEP 10 2021 COMPLETE ALL WORK REQUIRED FROM -S1- STA. 19+68 TO -S1- STA.
30+86, INCLUDING HIGH-LEVEL PLATFORM, ETC.
APR 01 2021 COMPLETE ALL WORK REQUIRED FROM -S1- STA. 18+00 TO -S1- STA.
22+97, INCLUDING 5TH STREET BRIDGES, ETC.
OCT 31 2020 COMPLETE ALL WORK REQUIRED FROM -S1- STA. 22+61 TO -S1- STA.
28+76, INCLUDING TRADE STREET BRIDGES, ETC.
AUG 28 2020 COMPLETE ALL WORK REQUIRED FROM -S1- STA. 28+48 TO -S1- STA.
35+77, INCLUDING BENT 2/ ABUTMENT 2 OF 4TH ST. BRIDGES, ETC
JUN 25 2021 COMPLETE ALL WORK REQUIRED FROM -S1- STA. 41+81 TO -S1- STA.
49+17, INCLUDING P&N BRIDGE, ETC.
JUL 10 2020 COMPLETE ALL WORK REQUIRED OF STRUCTURE #8 (P&N BRIDGE),
RETAINING WALL #9, ETC.
AUG 28 2020 COMPLETE ALL WORK REQUIRED FROM -S1- STA. 10+00 TO -S1- STA.
18+00, AND FROM -S1- STA. 35+77 TO -S1- STA. 42+00

FINAL COMPLETION APR 27 2022

$ TOTALS % DIFF

CROWDER CONSTRUCTION COMPANY CHARLOTTE, NC 48,567,961.72 +7.3
BALFOUR BEATTY INFRASTRUCTURE INC WILMINGTON, NC 51,878,837.04 +14.6
PCL CIVIL CONSTRUCTORS INC RALEIGH, NC 55,205,562.77 +22.0

CONTI ENTERPRISES, INC EDISON, NJ 55,416,757.00 +22.5
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$ TOTALS % DIFF
61,055,577.14 +34.9

ESTIMATE TOTAL
LETTING TOTAL

45,250,350.73
48,567,961.72 +7.3



